Please return to:

* 6 D l N BVRG H * roadpermits@edinburgh.gov.uk

THE CITY OF EDINBURGH COUNCIL

Roads (Scotland) Act 1984
APPLICATION FOR CONSENT

Please tick the applicable box:

A EXCAVATION Carry out general excavations in the road or footway
(Section 56, 59, 60 & 61) (excludes excavations to place and retain apparatus in road -
this requires a Section 109 application form to be submitted)

B FOOTWAY DROPPED CROSSINGS | Excavate the footway to accommodate a proposed driveway or other
(Section 56, 59, 60 & 61) access requirements.

C ROAD OCCUPATION Occupy a portion of road to place materials, site huts, storage
(Section 58) containers, contractors’ plant etc.

D SCAFFOLDING Scaffolding/hoarding/fencing, staging and access towers.
(Section 58)

E TOWER CRANE Erection of tower crane from adjacent public road
(Section 58) (e.g. associated mobile cranes, lorries etc.).

F HOISTS, MOBILE CRANES & Operation of mobile cranes and hoists from adjacent public
CHERRY PICKERS & HIAB road.
(Section 58)

TOTAL COST of Permit (for office use only) £ Road Permits to check total cost of permit

and advise permit desk of any errors

1. Location of
proposed works

2. Description of

work
3. Date Works Planned
Start Date | Completed Date | | Duration |
4. Name and address of 5. Name and address of Agent 6. Name and address of contractor.
client/property to whom this acting for the owner. (if applicable)

consent may be issued.

Phone Phone Phone
Mobile Mobile Mobile
Email Email Email

I/We agree to comply with the conditions set out in the attached notes pertaining to a permission granted as a
result of this application.

Name Of OWNEI/AgENT OF COMIACTON ... ... ittt et et e et et e e et e et e e et ettt e e e r e e e e et e een e nees
Signature of owner/agent Or CONIACION. ... ......uivuveiseeriet et eee et e aeees Date.......oevveiie e

IMPORTANT NOTICE
Following approval of the Council as Roads Authority, and pursuant to Section 140 of the Roads (Scotland) Act
1984 all expenses reasonably incurred for site inspection associated with the issue of permits under Section 58
Roads (Scotland) Act 1984 will be recovered by means of a charge payable by the applicant at the time of permit
issue. A scale of charges applicable for the issue of Section 58 permits is detailed on the enclosed sheet of
Notes and Guidelines.
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THE CITY OF EDINBURGH COUNCIL

C EXCAVATION PERMIT >

PERMIT APPLICATION REQUIREMENTS

You must provide:

1. Completed Roads (Scotland) Act 1984 — Sections 56 application form.

2. For all Category A (Excavation) and B (Footway Dropped Crossing) applications:-
a. A copy of NRSWA accreditation certificate for Works Supervisor.
b. A copy of NRSWA accreditation certificate for Works Operatives.

3. One drawing to a readable scale with the position or the approximate route of the excavation to be
marked in red.

4. A traffic management drawing to demonstrate that the proposal will not be detrimental to the safe
and convenient passage of pedestrians, vehicles or other road users. Please refer to the publication
“Safety at Street Works and Road Works — A Code of Practice” for guidance (ISBN No.
9780115531453).

5. Affirmative statements that a request for public utility/statutory undertakers plant and service
drawings has been made. To obtain assistance in obtaining information on any underground
apparatus that may be affected by your excavation, you can contact the ‘Dial Before You Dig’
Freephone service on 0800 231 251.

6. Level drawings for the existing site and any proposed changes.

7. A detailed specification for reinstatement.

8. A method statement covering the nature and extent of the works.

9. Arrisk assessment.

10. A copy of current Public Liability Insurance.

11. Fees as detailed (fees to be submitted with the application).
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Important Notes (Please note that incomplete forms will not be accepted and in such instance,
consent will not be granted)

a) The introduction of the Tram system in Edinburgh has highlighted the need to make all
developers and contractors aware of the restrictions which will be introduced, to safeguard the
route and protect the overhead line equipment and underground services.

As well as the existing functioning route, the route extending to Newhaven is being protected
for future works.

If you intend carrying out work on or near one of the streets listed in Appendix A, please
contact us to advise you further.

b) Please note that a minimum period of notice is required for permit processing and that this
timescale may increase if a site meeting is required. Notice periods for different types of permit
are shown below. It is in the public interest that the authority must process your application
before it can be granted. The time to process your application will vary depending on the
complexity of the proposal and so the Council cannot give a general timescale for approvals.
You must wait until the Council has formally approved your application before proceeding.

c) You must keep the Council informed of the actual start and completion dates and any changes
to your proposed dates. Failure to do so may lead to a fine. Please see below for details of your
responsibilities to update the Council.

d) As each site is unique you may wish to consult us regarding feasibility and any relevant
conditions that may apply. Any special conditions applied to the consent must be included in
the final construction.

e) If aroad closure or parking suspension is required, full details with regard to extents and
duration should be submitted with this application. Please contact us for guidance. Please note
that suspensions will be required for the occupation of parking bays and will incur a charge.
Further information, including details on how to apply for a parking suspension, is available on
the Council website
https://www.edinburgh.gov.uk/parking-spaces/dispensations-suspensions/1

f) Applicants will be required to check for any underground structures (such as cellars) to ensure
that these are not adversely affected by the proposed excavations.

g) If you propose to work out with 0700hrs to 1900hrs Monday to Saturday and your works are
likely to generate noise, you must contact The City of Edinburgh Council’s Noise Abatement
Team on 0131 529 3030 (email: asknoise@edinburgh.gov.uk).

h) The applicant will be responsible for any defects, which arise within one year of completion, or
any resultant public liability from the dates the works commence.

i) If the works affect the operation of an existing bus stop, a temporary bus stop can be obtained
by contacting: BSI Department, Lothian Buses, Annandale St, Edinburgh, EH7 4AZ. Phone
0131 475 0254 (Ansaphone)

Please note that Lothian Buses will initially require 7 days’ notice for providing this facility, followed
by 24 hours’ notice to confirm the specific time required.
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How Much Advance Notice is Required

There are 3 main factors to take into account when considering how much advance notice you must give of
your intended start date.

=  The Permit Type
=  Whether or not the Street in which you are working is Traffic-Sensitive

=  Whether or not the works or road occupation will require a road closure, lane occupation or other
Temporary Traffic Regulation Order.

In order to allow the necessary time for advance registration and general application processing, your
application should be submitted so that it gives at least the notice periods in the table below. Please note
that these periods are calculated from the time a complete application is received.

Please note that if there is a need for a site meeting to discuss the application, additional consultation, or
additional information then the application process may take longer.

No of Weeks in Advance of Intended Start Date
Road Closure / Traffic-Sensitive Non Traffic-

Permit Type TTRO Required Road * Sensitive Road
Excavate the road or 3 Months 8 Weeks 6 Weeks
pavement
Occupy a portion of road to 3 Months 8 Weeks 6 Weeks
place materials, site huts,
storage containers,
contractors plant etc
Erect scaffolding, hoarding, 3 Months 8 Weeks 6 Weeks
staging, fencing and access
towers
Erect or operate a tower 3 Months 8 Weeks 6 Weeks
crane, mobile crane, hoist, or
cherry picker
Deposit a skip on the public 3 Months 5 Days 5 Days
road

Traffic Sensitive Streets

Some Roads in Edinburgh are designated as “Traffic-Sensitive” because of their importance to traffic flow
within the city. Roads may be traffic-sensitive all of the time, or only for part of the time on certain days,
e.g. at Peak Periods.

To find out if the Street in which you intend to work is traffic-sensitive check the Council website at
www.edinburgh.gov.uk or by contacting us. The site has a download which shows whether or not the whole
Street is traffic-sensitive, or only a part of it, and the times at which it is designated as traffic-sensitive. If
the Street is not on this list then it is not designated traffic-sensitive.

You should contact us for more information if:
= The whole road is not traffic-sensitive and you want to find out which sections are not;

=  You think the works you are planning will be carried out wholly out with the traffic-sensitive period
for the Street.
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Applicant’s Responsibilities for Progress Updates

Once a Permit is approved the Transport (Scotland) Act requires that the works are registered on the

Scottish Road Works Register and updated to reflect any changes in proposed start or end dates as well as

the date work actually starts and is completed.

The following table details when you must inform the Council of changes to intended dates and progress once

work has begun. Fines may be applied if you do not do so.

Permit Type

Change to Intended
Start or End Date *

Work / Occupation
Begun

Work / Occupation /
Completed

Excavate the road or Yes. ASAP Yes. By 17:00 the day | Yes. By 17:00 the day
pavement work begins. work is completed.
Occupy a portion of Yes. ASAP Yes. By 17:00 on the Yes. By 17:00 the day
road to place materials, day occupation begins. occupation is

site huts, storage completed.
containers, contractors

plant etc

Occupy a portion of Yes. ASAP Yes. By 17:00 the day | Yes. By 17:00 the day
road to erect occupation begins. occupation is
scaffolding, hoarding, completed.
staging, fencing and

access towers

Occupy a portion of Yes. ASAP Yes. By 17:00 the day | Yes. By 17:00 the day
road to erect or operate occupation begins occupation is

a tower crane, mobile completed.
crane, hoist, or cherry

picker

Deposit a skip on the Yes. ASAP Not Required Yes. By 17:00 the day

public road

skip is removed.

* If you have started work or an occupation and wish to extend the Permit then you must contact us at the
earliest opportunity. A works extension request for works or occupation on a traffic-sensitive road
must be submitted at least 3 days before the date on which you originally planned to finish. An
extension to the Permit may require that an additional fee be paid.

If you want to bring the start date forward, you may find that there are legal restrictions on how soon you
can start, so you must consult us as soon as possible.
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< Trams

Authorisation is required to work on or near Edinburgh Trams

The Hazard Zone defines the area within which there is the potential for encountering live voltage cables and tramway
infrastructure and is defined in the drawing below.

Authorisation is required for all work carried out within the Red Hazard Zone and other situations. Authorisation may be
required for work carried out in the Amber Hazard Zone.

Unauthorised work can be dangerous and is contrary to the Edinburgh Tram Byelaws and New Roads and Street Works Act
(Scotland) 1991 Section 152.

It is your responsibility to obtain an Authorisation to Work from Edinburgh Trams in addition to any
permit applied for from The City of Edinburgh Council.

Width
of track |
.

Up to 10m
, (or to building edge)

~

Up to 10m
(or to building edge) ~l

L4

Buildings
sbuipjing

N .

To apply for authorisation for any works in proximity of the Hazard Zone, an Authority to Work (AtW) must be submitted
in the first instance saying when and where the work will be carried out, and describing the work to be done.

Apply here: https://edinburghtrams.com/atw.

Further information regarding working in proximity to power lines and cables can be obtained from the Health & Safety
Executive, Guidance Note GS6 ‘Avoiding Danger from Overhead Power Lines’.

Contact Edinburgh Trams General Enquiries on 0131 622 8910 (recorded line) or email
tram.control@edinburghtrams.com.

In case of an emergency, please dial 0131 622 8919 (recorded line).
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Charges for Road Occupation from 1 April 2024 to 31 March 2025***

TRAFFIC MANAGEMENT

Provision of Temporary Traffic Regulation
Notice (TTRN) (up to 5 days duration)

£641

Provision of Temporary Traffic Regulation
Order (TTRO) (Greater than 5 days duration)

£856 plus advertising costs

Provision of Temporary Traffic Regulation
Order for Events

£2,000 plus advertising costs

ROAD OCCUPATION PERMITS (S.58%)

Scaffolding Permit

£210 for the first 28 days; £120 for each additional full or
part 28-day period. £210 will be charged per requested site
or office meeting.

Access Tower — up to 6 months duration

£127 for the first day and then £35 per each
additional day applied for

Cabin, Container — per unit

£288 Initial permit for up to 1 month — per unit
£115 per added month applied for — per unit

Site Hut — per unit

£288 Initial permit for up to 1 month — per unit
£127 per added month applied for — per unit

Bus Shelter £247 for the first 28 days,
£104 for each additional full or part 28-day
period.
Crane £127 for the first day and £69 per additional day.
Crane (to erect a Tower Crane) £190 for the first day and £69 per additional day.
Hoarding £431 for the first 28 days, £230 for each additional full or
part 28-day period.
Hoist £115 for the first day and £29 per additional day.

Material Storage

£247 for the first 28 days; £115 for each
additional full or part 28-day period.

SKIP PERMITS (5.85%)

Skip

£46 for the first week and £40 per added part or full week.

TABLES AND CHAIRS PERMITS (S.59%)

Premises inside the World Heritage Site

£196 per square metre

Premises outside of the World Heritage Site

£155 per square metre

EXCAVATION PERMITS

Excavation (s. 56*)

£472 per location.

Footway crossing (s 56%)

£219 per location.

Section 109** (excavation to connect with
utility apparatus) Installation of ducts, pipes,
and cables in roads and/or pavements, by
applicants other than public utilities (e.g.,
developers or their contractors)

£410 per permit

SUSPENSION OF PARKING BAYS

Suspension of parking bays (All
parking bays)

Each individual parking bay which is suspended will be
chargeable, at the relevant hourly pay and display rate for

that location, for all operating hours during the
period of the suspension.

* Roads (Scotland) Act 1984

Applying for extensions to your permit

** New Roads and Street Works Act 1991

If you need to extend the period of your permit after it has been approved, you will need to pay the fee
stated above for the extended period. This is because the amount of administration involved is the same as

for a first- time application.

Please note that the start and finish dates for permits will be determined by a Roads Officer in
consultation with the applicant. The applicant will be obliged to keep the Council informed of any
changes, and fines may be levied for a failure to do so.

Note that fees and charges may change, typically on the 1%t April of each year, so new application fees may be charged

before the online information is updated. You will be charged the appropriate fee.
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—— THE ZFFILCE OF ——

TRHIE 2CETEISE
ROAD WORKS
COMMISSIONER

ARE YOU INVOLVED IN BUILDING
WORK, SCAFFOLDING OR SKIP HIRING?

DID YOU KNOW THAT FIXED PENALTY NOTICES OF
£120 WERE INTRODUCED ON 1 OCTOBER 2008 FOR
OFFENCES THAT INCLUDE:

- THE DEPOSITING OF BUILDING MATERIAL;
- PLACING A SKIP; OR
- ERECTING SCAFFOLDING

ON A ROAD WITHOUT PERMISSION FROM THE ROADS
AUTHORITY?

FIXED PENALTY NOTICES CAN ALSO BE ISSUED FOR
NOT COMPLYING WITH THE CONDITIONS OF A
PERMIT GIVEN BY THE ROADS AUTHORITY.

FURTHER DETAILS CAN BE OBTAINED FROM ROADS
AUTHORITIES AND AT OUR WEBSITE

www.roadworksscotland.gov.uk
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Appendix A - Roads designated as Roads with Special Engineering Difficulty

Under the Edinburgh Tram legislation the following roads will require special measures to be taken in the
planning and execution of road works in order to avoid serious failure of the road and the structures thereon. It

is intended that both the full carriageway and footway will be so designated.

Road

Extent of Effect

Lindsay Road (part)

That part of the road extending approximately 94 metres
Southeast from the extended West kerbline of Annfield to
approximately 18 metres West Northwest from the
extended West kerbline of Annfield.

Ocean Drive Entire road.
Constitution Street Entire road.
Leith Walk Entire road.
Picardy Place Entire road.

Leith Street (part)

That part of the road extending approximately Southwest
from the top of Leith Walk to a point approximately 75
metres Northeast of the extended Northeast kerbline of
Greenside Row.

Broughton Street (part)

That part of the road extending approximately West, then
North from the Southwest end of Leith Walk to a point
approximately 45 metres South from the extended South
kerbline of Broughton Street Lane.

York Place

Entire road.

Queen Street (part)

That part of the road extending approximately West from
the western end of York Place to a point approximately
109 metres East of the extended East kerbline of North St
David Street.

North St Andrew Street Entire road.
St Andrew Square The entire Westernmost road of the square.
South St Andrew Street Entire road.

Princes Street (part)

Entire road approximately West of the junction with South
St Andrew Street, including the entire junction area.

Shandwick Place

Entire road.

West Maitland Street

Entire road.

Haymarket

Entire road.

Haymarket Terrace (part)

Entire road from Haymarket to a point approximately 46
metres East of the extended East kerbline of Coates
Gardens, including the junction with Haymarket Yards.

Haymarket Yards

Entire road.

Lochside Avenue (part)

That part of the road extending approximately West from
the extended West kerbline of Lochside Crescent for
approximately 25 metres.

South Gyle Broadway (part)

That part of the road extending from a point approximately
50 metres Northwest from the extended West kerbline of
Gyle Avenue approximately Northwest for 115 metres.

The road north from the A8 Glasgow Road to
Gogar Farm (part)

That part of the road extending approximately North from
a point 18 metres from the North kerbline of the A8
Glasgow Road for 22 metres.

The road north from the A8 Glasgow Road to
Castle Gogar (part)

That part of the road extending approximately North from
a point 28 metres from the North kerbline of the A8
Glasgow Road for 22 metres.

Gogar Mains Farm Road (part)

That part of the road extending approximately North from
a point 433 metres from the North kerbline of the A8
Glasgow Road for 24 metres.
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